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F.No.2(7)/2021/AICRP-PHT Estale 07.07.2022
F.No.2(7)/2021/AICRP-PHT/Estale Date: 07

To

M/s Cliff Innovations
Coimbatore, Tamil Nadu

Sub:  Work “Temperature controller based fermentation chamber for the production

of virgin coconut oil”- reg.
Ref: Your quotation dated 27.06.2022
Sir, ’

Your quotation cited above to execute the work “Temperature controller-based
fermentation chamber for the production of virgin coconut oil" at a total cost of
Rs.1,39,971/- (Rupees One Lakh Thirty Nine thousand Nine Hundred and Seventy One
Only) (including tax) has been accepted by the Competent Authority and accordingly the work
is hereby awarded to you for execution. You are therefore requested to take up the work and
complete the same within 30 days. The order is further subject to the following terms and
conditions.

Terms and conditions

1. The work should be executed strictly as per the directions from Dr. R. Pandiselvam, Scientist (of
this Institute from time to time.

2. The Institute will not be responsible for any loss/damage/casualty suffered by the Contractor while
executing the work, provided there wasn’t any mistake on the part of the contractor.

made good failing which necessary action will be initiated to recover the cost of the same.

4. No work tools/implements will be supplied by this Institute.

5. The payment will be made only after satisfactory completion of the whole work to our satisfaction
& as per specification. No part payment is payable.

6. Non-completion of the work or part thereof for any invalid reasons within the period prescribed is
liable for cancellation and no claims for such works will be entertained under any circumstances

- and deposits made thereof will be forfeited.

7. Not less than minimum rate of wages fixed for the respective category should be paid to the
workers. All requirements under labour laws should be fulfilled

8. Defects liability period: Performance Security will be released only after six months plus

sixty days beyond the date of completion of all contractual obligations of the supplier
including contractual obligations from the date of completion of the work provided that the
contractor has attended to all the complaints informed to him within the liability period.

9. Any defective workmanship found shall be rectified at his cost which may include the materials
spoilt/wasted paints due to negligence etc. The contractor or his worker should not waste the water
from the office building.

10. On completion of the work it should be ensured that premises & its surroundings are cleaneq

(including removal of paints fallen etc.).




i on the site,
11.The contractor shall, on written request of the Director ;)lr h(‘lferrgg:le\s/vehnc:ar:\;?l in the opinion
immediately dismiss from the work any person employed by i kel e chnl again allowed to

of the Director be incompetent or misbehaves himsell and such pers

work without written permission of the Director. wonl icable will be
12, Income Tax will be deducted as per rule from tho work bill. GST and other tax if applica

8¢ in the final
paid directly to the concerned department by the contractor qslpoc? rLt|'?hﬁ'ngf?iig]qrizogewormance
bill. Further after remittance copy of the same ﬁho(;uélTbg fturl?sm hod at this .
security amount will be released after getting the C etalls. , fone A
13. Prior approval shall be obtained for the material used for the work tfrorT[lofrEnsgtI]f;fﬁOt:é”r ::g‘vfgreed -
14. Any compensation paid to the worker or parties hired through coz cr’acn_?.2 (6)/2018-Estt Il dated
the contractor as per the guidelines issued by ICAR vide OM No.Admn-2 -

31.07.2018. 208
15. The period of 30 days allowed for carrying out the work will be reckoned within 7 days from

the date of receipt of this order. y

16. The contractor shgll debit the Performance Security within 7 days from the issue of woék;frfigra';hi
period can be further extended at the written request ofS the c;tc)ntrar(:)'tsrl;tfor the perio y
with late fee at the rate of 0.1% per day of Performance Securi y amount. .

17. The work should be completedpwithin the time limit itself, failing which the work <_)rd8fr rvfw”t EZ
cancelled and action taken to complete the remaining work at your risk and cost including forfeitu
of security deposit. ,

18. In case any extension of time is granted beyond the stipulated period for completion of the work
due to any unavoidable genuine circumstances, as may be decided by the competent authority,

the penalty clause to be imposed @ 0.25% per month (maximum to 2.5% of the total 905t
of the work) if work not completed within schedule time or within mutually extendeq p?rlOd-

19. The Director of this Institute reserves the right to reject the work as a whole, if the execution is not
satisfactory or does not conform to the approved specification.

20. Prior permission may be obtained for the electricity /water facility, if required, subject to payment
for the same. If water and electricity are available from the institute by the contracting agency then
1.5% of the billed amount shall be deducted from the final bill. If only water supply is availed,

then 1% of the billed amount shall be deducted. 0.5% in terms of electricity.

You may remit a Performance Security of Rs. 4,199/- (Rupees Four Thousand One Hundred
and Ninety Nine only) being the 3% of contract value by DD, FD Receipt or Bank Guarantee from the
Commercial Bank in an acceptable form before commencement of the work.

Please acknowledge receipt of this order and confirm acceptance within 7 days from the date of
receipt of this letter.

{

Yours faithfully,

»

AN

Asst. Administrative Office&r (Estate)
Encl: Schedule of work

Copy to:

1. Assistant Labour Commissioner(Central), Office of the Regional Labour Commissioner,
Kendriya Shram Sadan, Olimugal, By pass Road, Kakkanad, Kochi 682 030.

2. Finance & Accounts Officer, ICAR-CPCRI, Kasaragod

3. AAO (Bills), ICAR-ICAR-CPCRI, Kasaragod.

4. Dr. R. Pandiselvam, Scientist, ICAR-CPCRI, Kasaragod (It may please be ensured that the
contractor is permitted to commence the work at the work site immediately on receipt of
security deposit. It may .be énsured work is completed within the prescribed time and

5. ICAR-CPCRI, Website

{



