
 F.N
o.2(7)/2021/AICRP-PHT/Estate                                                             Date: 14-01-2022

To

M/s. Stone Hat Technologies,
62C, Siruvani Main Road, 
Coimbatore, Tamil Nadu.
 
         Sub:     Work“Linear actuator based tender coconut punching machine"-reg.
         Ref:     Your quotation dated 15.12.2021

Sir,

         Your quotation cited above to execute the work  “Linear actuator based tender
coconut  punching  machine"at  a  total  cost  of  Rs.74,800/-  (Rupees  Seventy  Four
Thousand Eight Hundred Only)  (including tax) has been accepted by the Competent
Authority  and  accordingly  the  work  is  hereby  awarded  to  you  for  execution.  You  are
therefore requested to take up the work and complete the same within 30days. The order
is further subject to the following terms and conditions.

Terms and conditions 

1. The work should be executed strictly as per the directions from Dr. R. Pandiselvam, Scientist
of    this Institute from time to time. 

2. The Institute will not be responsible for any loss/damage/casualty suffered by the Contractor  
while executing the work, provided there wasn’t any mistake on the part of the contractor. 

3. Any loss or damage etc. caused to the Institute properties while carrying out the work should
be made good failing which necessary action will be initiated to recover the cost of the same. 

4. No work tools/implements will be supplied by this Institute. 
5. The payment  will  be  made  only  after  satisfactory  completion  of  the  whole  work  to  our   

satisfaction & as per specification.  No part payment is payable. 
6. Non-completion of the work or part thereof for any invalid reasons within the period prescribed

  is  liable  for  cancellation  and  no  claims  for  such  works  will  be  entertained  under  any   
circumstances and deposits made thereof will be forfeited. 

7. Not less than minimum rate of wages fixed for the respective category should be paid to the
 workers. All requirements under labour laws should be fulfilled 

8. Defects liability period  :  Performance Security will  be released only after six months
plus  sixty days beyond the date of completion of  all  contractual obligations of the
supplier  including  contractual  obligations  from  the  date  of  completion  of  the  work
provided that  the contractor has attended to all  the complaints informed to him within the
liability period.   

9. Any defective workmanship found shall be rectified at his cost which may include the materials
  spoil/wasted paints due to negligence etc. The contractor or his worker should not waste the  
water from the office building. 

10.On completion of the work it should be ensured that premises & its surroundings are cleaned
 (including removal of paints fallen etc.) 

11.The contractor shall,  on written request of the Director or his representative on the site,   
immediately dismiss from the work any person employed by him thereon, who may in the   
opinion of  the Director be incompetent  or misbehaves himself  and such persons shall  not
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again  allowed to work without written permission of the Director. 
12.Income Tax will be deducted as per rule from the work bill. GST and other tax if applicable will

  be paid directly to the concerned department by the contractor as per rule and same show in
the   final bill. Further after remittance copy of the same should be furnished at this Office. The
  performance security amount will be released after getting the GST details. 

13.Prior approval shall be obtained for the material used for the work from Engineer in-charge 
14.Any compensation paid to the worker or parties hired through contractor, shall be recovered  

from the contractor as per the guidelines issued by ICAR vide OM No.Admn-22(6)/2018-  Estt.
III dated 31.07.2018 

15.The period of 30 days allowed for carrying out the work will be reckoned within 7 days  
from the date of receipt of this order. 

16.The contractor shall  debit  the Performance Security within 7 days from the issue of work
order.    The period can be further extended at the written request of the contractor for the
period of 10   days with late fee at the rate of 0.1% per day of Performance Security amount. 

17.The work should be completed within the time limit itself, failing which the work order will be
      cancelled and action taken to complete the remaining work at your risk and cost including  
forfeiture of security deposit. 

18.In case any extension of time is granted beyond the stipulated period for completion of the
work due to any unavoidable genuine circumstances, as may be decided by the competent
authority,   penalty clause to be imposed @ 0.25% per month (maximum to 2.5% of the
total cost of  the work) if work not completed within schedule time or within mutually
extended period. 

19.The Director of this Institute reserves the right to reject the work as a whole, if the execution
is   not satisfactory or does not conform to the approved specification. 

20. Prior permission may be obtained for electricity/water facility, if required, subject to payment
  for the same. If water and electricity is available from the institute by the contract agency then
1.5% of the billed amount shall be deducted from the final bill.  If only water supply is availed,  
then 1% of the billed amount shall be deducted.  0.5% in terms of electricity. 

 
         You may remit a Performance Security of  Rs.2,244/- Rupees two thousand two
hundred and forty four only) being the 3% of contract value by  DD, FD Receipt or Bank
Guarantee from the Commercial Bank in an acceptable form before commencement of the
work. 

         Please acknowledge receipt of this order and confirm acceptance within 7 days from
the date of receipt of this letter.

Yours faithfully,

 
 
 

Asst.Administrative Officer (Estate) 

Encl:  Schedule of work 

 
Copy to:

1. Assistant Labour Commissioner(Central),  Office of Regional Labour Commissioner,
Kendriya ShramSadan, Olimugal, By pass Road, Kakkanad, Kochi 682 030. 

2. Finance & Accounts Officer, CPCRI, Kasaragod 
3. AAO (Bills), CPCRI, Kasaragod. 
4. Dr. R.Pandiselvam, Scientist,CPCRI, Kasaragod (It may please be ensured that the 

contractor is permitted to commence the work at the work site immediately on receipt
of security deposit. It may be ensured work is completed within the prescribed time
and  according to the specifications as approved) 

5. ICAR-CPCRI, Website
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