
F.No.2(7)/2021/AICRP-PHT/Estate                                                              Date: 01.02.2023

To

M/s.Pro B Products, 
No.20/3B, 2nd Phase, 
KIADB Main Road, Bangalore.
 
Sub:     Work “Fabrication  of coconut testa removing machine for production of 
              virgin coconut oil and coconut chips”-reg.
Ref:     Your quotation dated 16.01.2023.

Sir,

         Your quotation cited above to execute the work   “Fabrication  of coconut testa
removing machine for production of virgin coconut oil and coconut chips "- at a total
cost of Rs.96,465/- (Rupees Ninety six thousand four hundred and sixty five Only) 
(including tax) has been accepted by the Competent Authority and accordingly the work is
hereby awarded to you for execution. You are therefore requested to take up the work and
complete the same within 30 days. The order is further subject to the following terms and
conditions.

Terms and conditions

 

1. The work should be executed strictly as per the directions from Dr. R. Pandiselvam,
Scientist (of this Institute from time to time. 

2. The Institute will  not  be responsible  for  any loss/damage/casualty  suffered by the
Contractor   while executing the work, provided there wasn’t any mistake on the part
of the contractor. 

3. Any loss or damage etc. caused to the Institute properties while carrying out the work
should be made good failing which necessary action will be initiated to recover the
cost of the same. 

4. No work tools/implements will be supplied by this Institute. 

5. The payment will be made only after satisfactory completion of the whole work to our 
satisfaction & as per specification.  No part payment is payable. 

6. Non-completion of the work or part thereof for any invalid reasons within the period
prescribed is liable for cancellation and no claims for such works will be entertained
under any circumstances and deposits made thereof will be forfeited. 

7. Not less than minimum rate of wages fixed for the respective category should be paid
to the  workers. All requirements under labour laws should be fulfilled 
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8. Defects liability period  :  Performance Security will  be released only after six
months  plus  sixty  days  beyond  the  date  of  completion  of  all  contractual
obligations of the supplier    including contractual obligations from the date of
completion  of  the  work provided  that  the  contractor  has  attended  to  all  the
complaints informed to him within the liability period.   

9. Any defective workmanship found shall be rectified at his cost which may include the
materials spoilt/wasted paints due to negligence etc. The contractor or his worker
should not waste the water from the office building. 

10.On completion of the work it should be ensured that premises & its surroundings are
cleaned  (including removal of paints fallen etc.) 

11.The contractor shall, on written request of the Director or his representative on the
site,     immediately dismiss from the work any person employed by him thereon, who
may in the opinion of the Director be incompetent or misbehaves himself and such
persons shall not again   allowed to work without written permission of the Director. 

12.Income Tax will  be deducted as per rule from the work bill.  GST and other tax if
applicable will   be paid directly to the concerned department by the contractor as per
rule and same show in the final bill. Further after remittance copy of the same should
be furnished at this Office. The  performance security amount will be released after
getting the GST details. 

13.Prior  approval  should  be  taken  for  the  material  used for  work  from Scientist  in-
charge. 

14.Any compensation paid to the worker or parties hired through contractor, shall be
recovered  from  the  contractor  as  per  the  guidelines  issued  by  ICAR  vide  OM
No.Admn-22(6)/2018-  Estt.III dated 31.07.2018 

15.The period of 30 days allowed for carrying out the work will be reckoned within
7 days  from the date of receipt of this order. 

16.The contractor shall debit the Performance Security within 7 days from the issue of
work  order.    The  period  can  be  further  extended  at  the  written  request  of  the
contractor  for  the period of  10 days with  late  fee at  the rate of  0.1% per  day of
Performance Security amount. 

17.The work should be completed within the time limit itself, failing which the work order
will be     cancelled and action taken to complete the remaining work at your risk and
cost including   forfeiture of security deposit. 

18.In case any extension of time is granted beyond the stipulated period for completion
of the work  due to any unavoidable genuine circumstances, as may be decided by
the  competent  authority,  penalty  clause  to  be  imposed  @  0.25%  per  month
(maximum to 2.5% of the total cost of  the work) if work not completed within
schedule time or within mutually extended period. 

19.The Director of this Institute reserves the right to reject the work as a whole, if the
execution is  not satisfactory or does not conform to the approved specification. 

20. Prior permission may be obtained for electricity/water facility, if required, subject to
payment for the same. If water and electricity is available from the institute by the
contract agency then 1.5% of the billed amount shall be deducted from the final bill.  If
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only water supply is availed, then 1% of the billed amount shall be deducted.  0.5% in
terms of electricity. 

         You may remit a Performance Security of Rs.2894/- (Rupees Two Thousand eight
hundred and ninety four only)  being the 3% of contract value by  DD, FD Receipt or
Bank Guarantee from the Commercial Bank in an acceptable form before commencement
of the work. 

         Please acknowledge receipt of this order and confirm acceptance within 7 days from
the date of receipt of this letter.

Yours faithfully,

 

 

  

Asst. Administrative Officer (Estate) 

Copy to:
1. Assistant  Labour  Commissioner(Central),  Office  of  the  Regional  Labour

Commissioner,    Kendriya Shram Sadan, Olimugal, By pass Road, Kakkanad, Kochi
682 030. 

2. Finance & Accounts Officer, CPCRI, Kasaragod 
3. AAO (Bills), CPCRI, Kasaragod. 
4. Dr. R. Pandiselvam, Scientist, CPCRI, Kasaragod (It may please be ensured that the

   contractor  is  permitted  to commence the work  at  the  work  site  immediately  on
receipt of security deposit. It may be ensured work is completed within the prescribed
time and  according to the specifications as approved. The date of commencement of
the work  awarded may be intimated and progress of work reported periodically) 

5. CPCRI, Website. 
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